

RFQ RE\_MRC20120409  
La Maison de Radio-Canada (MRC)  
Development Project

**Addendum No 3**

April 27, 2012

Please note that the critical dates in the RFQ process have been changed and the following table replaces the one originally included in the RFQ documentation (revisions highlighted in yellow).

Dates modified in the table below are deemed modified in the rest of the RFQ documentation.

The following table outlines CBC/Radio-Canada's expected milestones and timeline for the Development Project:	
Milestones	Date
Publication of the invitation notice to respond to the RFQ on MERX	April 9th, 2012
Request for a Commercially Confidential Meeting submitted by the Respondent	No later than April 17th, 2012 at 4:00 p.m. (EDT)
Request for a Respondents' Meeting / Site Visit	No later than April 17th, 2012 at 4:00 p.m. (EDT)
Commercially Confidential Meetings (as requested)	From April 18 <sup>th</sup> to April 24 <sup>th</sup> , 2012 inclusively
Respondents' Meeting / MRC Site visit	April 18th, 2012 - 10:00 a.m. until noon (EDT)
Deadline for receipt of Respondents' questions by CBC/Radio-Canada	<b>May 11th, 2012</b>
Deadline for CBC/Radio-Canada to send answer to Respondents' questions	<b>May 18th, 2012</b>
RFQ Response Deadline	<b>May 23th, 2012 at 2:00 p.m. (EDT)</b>
Interview Respondents	Week of May 28th, 2012
Inform Respondents on the results of the RFQ process	July 2012
Meetings with RFQ Qualified Respondents at the discretion of CBC/Radio-Canada	August to September 2012
Request for Proposal Issuance	End of September 2012
Expected selection of Preferred Proponent	End of March 2013
Expected Commercial / Financial Close and Commencement of Implementation of Construction	June 2013